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STATEMENT OF WORK FOR THE
Rebuild of the Receiver-Transmitter, RT-1209A/URC
5820-01-270-5099

1.0 Scope. This Statement of Work (SOW), along with Rebuild Standard RS-07748B-50/4,
establishes and sets forth tasks and identifies the work efforts that shall be performed by the
Contractor (for purposes of this SOW, Contractor is defined as the commercial or government
entity performing the rebuild) in the rebuild effort of the Receiver-Transmitter, RT-1209A/URC
(hereafter known as the Receiver-Transmitter). This document contains requirements to restore
the Receiver-Transmitter to Condition Code "A”. Condition Code A is defined as
"serviceable/issuable without qualification, new, used, repaired or reconditioned materiel which
is serviceable and issuable to all customers without limitation or restriction, including materiel
with more than six months shelf-life remaining”.

1.1 Background. Rebuild is defined as "That maintenance technique to restore an item to a
standard as near as possible to original or new condition in appearance, performance, and life
expectancy. This is accomplished through a maintenance technique or complete disassembly of
the item, inspection of all parts or components, repair or replacement of worn or unserviceable
elements using original manufacturing tolerances and/or specifications and subsequent
reassembly of the items”.

2.0 Applicable Documents. The following documents form a part of this SOW to the extent
specified. Unless otherwise specified, the issues of these documents are those listed in the
Department of Defense Index of Specifications and Standards (DoDISS) and supplement thereto
which is in effect on the date of solicitation. In the event of conflict between the documents
referenced herein and the contents of this SOW, the contents of this SOW shall be the
superseding requirement.

2.1 Military Standards

MIL-STD-129 DoD Standard Practice for Military Marking
MIL-STD-2073-1D DoD Standard Practice for Military Packaging

2.3 Other Government Documents and Publications. The issues of those documents cited below
shall be used.

SL-4-09214A Repair Parts List for Apr 1979
AN/PRC-104B(V)1 PCN 124 09214 00

TM-07748B-45/2 General Support & Depot Feb 1989
Maintenance Manual for PCN 184 077482 00

AN/PRC-104B(V)1
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RS-07748B-50/4 Rebuild Standards for Jan 1979
AN/PRC-104B(V)1 PCN 170 070748 00

Engineering Drawing Plate, Identification

755002C0055-1

CAGE 87990

Engineering Drawing Receiver-Transmitter Radio

755002C0150

CAGE 87990

TI-5820-25/22 Electromagnetic Environmental PCN 168 047801 00

Effects Procedures

DoD 4000.25-1-M Militay Standard Requisistioning and
Issue Procedures (MILSTRIP)

Military Handbooks (For Guidance Only)

MIL-HDBK-61 Configuration Management Guidance

2.3 Industry Standards

JESD625-A Requirements for Handling
Electrostatic-Discharge
Sensitive ESDS Devices

ANSI/ISO/ASQC Quality Management Systems-Requirements
Q9001-2000

Industry Standard (For Guidance Only)

ANSI/EIA-649 National Consensus Standard for Configuration
Management

Copies of Military Standards and Specifications are available from the DOD Single StockPoint,
Document Automation and Production Service, Building 4/D, 700 Robbins Avenue,Philadelphia,
Pa. 19111-5094, commercial telephone number (215) 697-2179 or DSN 442-2179, or
http://www.dodssp.daps.mil/. Copies of other government documents and publications required
by contractors in connection with specific SOW requirements shall be obtained through the
Contracting Officer: Contracts Department (Code 891), P.O. Drawer 43019, 814 Radford Blvd.,
Marine Corps Logistics Command, Albany, Georgia 31704-3019, commercial telephone number
(229) 639-6761 or DSN 567-6761. Copies of engineering drawings, if applicable, shall be
obtained from Supply Chain Management Center, Attn: Code 583-1, 814 Radford Blvd., Suite
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20320, Albany, Georgia 31704-0320, commercial telephone number (229) 639-6476 or DSN
567-6476.

3.0 Requirements
3.1 General Tasks. In fulfilling the specified requirements, the Contractor shall:

a. Provide materials, labor, equipment, facilities and missing/repair parts, necessary to
inspect, diagnose, restore, and test and calibrate the Receiver-Transmitter. Upon completion of
rebuild, the subject item shall be Condition Code "A".

b. Conduct in-process and final on-site testing for witness by a Marine Corps Systems
Command (MCSC), PMM122, Albany, Georgia authorized representative.

3.2 Detail Tasks. The following tasks describe the different phases for rebuild of the Receiver-
Transmitter.

3.2.1 Phase I- Pre-Induction. A Pre-Induction inspection analysis shall be performed for each
Receiver-Transmitter using the Contractor Facility's diagnosis, inspection and testing techniques
to determine extent of work and parts required. These findings shall be annotated on the Pre-
Induction Checklist (Appendix A).

3.2.2 Phase IT -Rebuild. After Pre-Induction tests and inspections have been completed, repair of
the Receiver-Transmitter shall be accomplished in accordance with this SOW and Rebuild
Standard RS-07748B-50/4. Deficiencies noted on the Pre-Induction Checklist (Appendix A)
during Phase I shall be repaired/replaced. Components or assemblies shall not be disassembled
for replacement of parts unless that part has failed, or the component assembly wherein the part
is located is disassembled for repair. Any approved Modification Instructions (MIs) or
Engineering Change Proposals (ECPs) not previously applied shall be incorporated.

a. Data plate. Each repaired Receiver-Transmitter shall have a rebuild data plate affixed in
accordance with engineering drawing 755002C0055-1 CAGE 8§7990.

b. Hardware.

(1) Replace broken, unserviceable and/or missing hardware including nuts, bolts, screws,
washers, turn lock fasteners, mandatory replacement items, safety and one-time use items, etc., in
accordance with RS-07748B-50/4. Unserviceable would include any of the above that failed to

function properly.

(2) Ensure proper hardware locking devices are present on all moving mechanical
assemblies.

(3) Hardware normally supplied with commercial parts shall be used unless specifically
prohibited.
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3.2.3 Phase III - Inspection, Testing and Acceptance.

a. Inspection, Testing and Acceptance of the Receiver-Transmitter shall be conducted in
accordance with TM-07748B-12/1, SL-4-09214A, TM-07748B-45/2, RS-07748B-50/4,
TM-4750-15/2, Engineering Drawing 755002C0150, CAGE 87990, Engineering Drawing
755002C0055-1, CAGE 87990, and TI-5820-25/22.

b. The Contractor shall be responsible for conducting required tests and shall ensure all
necessary personnel are notified prior to completion of the final acceptance. Acceptance tests
shall be held at the contractor’s facility, MCLB, (PMM122), Albany, Georgia, representatives
shall be given a minimum of two weeks notice prior to commencement of acceptance testing.

c. The Contractor shall be responsible for correcting any deficiencies identified during
inspection/testing. MCLB, (PMM122), Albany, Georgia, representatives may require the
Contractor to repeat tests or portions thereof, if the original tests fail to demonstrate compliance
with this SOW.

3.2.4 Packaging. Handling, Storage and Transportation (PHS&T)

a. The Contractor shall be responsible for preservation and packaging of items to be repaired
under the terms of this statement of work. Items scheduled for long term storage or shipment to
overseas destinations shall be in accordance with the level “A” requirements of MIL-STD-2073-
1D, Appendix “A”, Table A.VL, Electronic Equipment. Items being scheduled and immediate
use or short-term storage shall be to level “B” requirements.

b. Marking for shipment and storage shall be in accordance with MIL-STD-129.

c. The Marine Corps will provide the Contractor with the shipping address(es) for delivery
of the repaired equipment. The Contractor shall be responsible for arranging for shipment to the
pre-designated site(s). The Marine Corps will be responsible for transportation costs associated
with shipping the equipment to and from the Contractor.

3.3 Configuration Control. The contractor shall apply configuration control procedures to
established configuration items. The contractor shall not implement configuration changes to an
item’s documented performance or design characteristics without prior written authorization. If
it is necessary to temporarily depart from the authorized configuration, the contractor shall
prepare and submit a Request For Deviation. MIL-HDBK-61 and ANSI/EIA-649 provide
guidance for preparing this configuration control document.

3.4 Government Furnished Equipment (GFE)/Government Furnished Materiel (GFM). The
Management Control Activity (MCA) (Code 571-1) will coordinate GFE/GFM requests and
maintain a central control system on all government owned assets in the contractor's possession.
The MCA will forward a GFE Accountability Agreement to the contractor for signature on an
annual basis to establish a chain of custody and identify property responsibilities for Marine
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Corps assets. The contractor is to acknowledge receipt of GFM to the MCA within 15 days of
receipt. This can be done by mailing a copy of the DD1348 to Materiel Management Department,
Management Control Activity (Code 571-1), 814 Radford Blvd., STE 20320, Albany, GA
31704-0320) or faxing a copy to commercial phone number 229-639-5498 or DSN 567-5498.

3.5 Contractor Furnished Materiel. The contractor may requisition materiel as required in the
performance of the SOW through the DoD Supply System. DoD 4000.25-1-M (MILSTRIP)
Chapter 11 provides guidance to contractors on the requisitioning process. The contractor’s
decision to utilize CFM procured from the DoD Supply System shall be based upon cost
effectiveness, availability of materiel and the required completion/delivery date.

3.6 Electrostatic Discharge (ESD) Control Program. The contractor shall establish, implement
and document an ESD control program following the guidelines provided in JESD625-A. ESD
protective measures shall be used during manufacturing, handling, inspection, testing, marking,
packaging, storing and transporting ESD sensitive components.

3.7 Electromagnetic Environmental Effects (E3) Procedures. The Contractor shall plan for and
use proper (E3) control procedures in the Rebuild process and shall utilize TI-5820-25/22 in
conjunction with the detailed requirements specified in this document.

3.8 Quality Assurance Provisions. The Contractor shall provide and maintain a Quality System
that, as a minimum, adheres to the requirements of ANSI/ISO/ASQC Q9001-2000, Quality
Management Systems — Requirements. The program shall ensure quality throughout all areas to
include processing, assembly, inspection, test, maintenance, and preparation for delivery and
shipping. Unless otherwise specified in the contract, the contractor shall be responsible for
performance of all inspection requirements. The Government MCSC (PMM122) reserves the
right to perform any of the inspections set forth in the contract where such inspections are
deemed necessary to assure products and services conform to the prescribed requirements.

3.9 Acceptance. The performance of the Contractor and the quality of work delivered, including
all equipment furnished and documentation written or compiled, shall be subject to in-process
review and inspection during performance. Inspection may be accomplished in-plant or at any
work site or location, and Marine Corps representatives MCSC (PMM122), Albany, Georgia
shall be permitted to observe the work or to conduct an inspection. Final inspection and
acceptance testing shall be conducted at the Contractor's Facility. Final acceptance shall be
conducted on 100 percent of items to verify that the units meet all requirements.

3.10 Rejection. Failure to comply with any of the specified requirements listed herein shall be
reason for rejection by MCSC (PMM122), Albany, Georgia, representative. The Contractor shall,
at no additional cost to MCSC, Albany, Georgia, correct the deficiencies and repeat the
verification until an acceptable compliance with acceptance test procedures is demonstrated.
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Pre-Induction Checklist
RT-1209A/URC

1. Using the following criteria, inspect the items listed below.

Inspect for dirt, dust, sand, etc.

Inspect for rust and/or corrosion damage.

Inspect for any physical damage. (cuts, dents, cracks, broken pins, etc.)
Ensure that all screws, washers, nuts, bolts, etc. are attached.

Inspect for dry rot on all rubber and plastic components.

Ensure that all covers and caps are attached.

Ensure that all knobs, switches and breakers operate freely and properly.

e e o

S - Serviceable U - Unserviceable M - Missing

RT 1209A Receiver-Transmitter Inventory/Serviceability check:  Condition Remarks
MODE Switch, (V REC, V TR, D TR, D REC), S8

ON/OFF VOLUME Switch, S9/R1

LIGHT, S10

SB Switch, (LSB, USB) S7

Audio Connector, A2J1 and A2J2

Frequency Selector Pushbutton Switch, S1-S6

RT Connector, J1

Handles

WA kW=

Chassis

APPENDIX A

A-1
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